
Preliminary Quantities - CR 595

April 2012 Route

ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY COST QUANTITY COST QUANTITY COST

1500001 MOBILIZATION, MAX. ____ LS 1 $140,800.00 1 $179,200.00 1 $320,000.00
1077010 ROADWAY MAINTENANCE DURING CONSTRUCTION LS 1 $184,800.00 1 $235,200.00 1 $420,000.00
2010001 CLEARING ACRE $4,419.00 75.5 $333,634.50 139.8 $617,776.20 215.3 $951,410.70
2030001 CULV, REM, LESS THAN 24 INCH EA $350.00 15 $5,250.00 31 $10,850.00 46 $16,100.00
2030002 CULV, REM, 24 INCH TO 48 INCH EA $454.72 4 $1,818.88 9 $4,092.48 13 $5,911.36
2050001 BACKFILL, SWAMP CYD $12.53 63,300 $793,149.00 113,400 $1,420,902.00 176,700 $2,214,051.00
2050010 EMBANKMENT, CIP CYD $6.32 167,800 $1,060,496.00 428,100 $2,705,592.00 595,900 $3,766,088.00
2050016 EXCAVATION, EARTH CYD $6.32 298,900 $1,889,048.00 406,900 $2,571,608.00 705,800 $4,460,656.00
2050017 EXCAVATION, PEAT CYD $7.17 42,200 $302,574.00 80,000 $573,600.00 122,200 $876,174.00
2050018 EXCAVATION, ROCK CYD $21.96 102,400 $2,248,704.00 219,300 $4,815,828.00 321,700 $7,064,532.00
2050041 SUBGRADE UNDERCUTTING, TYPE II CYD $18.29 10,700 $195,703.00 12,600 $230,454.00 23,300 $426,157.00
2070001 OBLITERATE OLD ROAD STA $137.81 230 $31,696.30 435 $59,947.35 665 $91,643.65
2080002 EROSION CONTROL, CHECK DAM, STONE FT $29.38 1,500 $44,070.00 2,650 $77,857.00 4,150 $121,927.00
2080022 EROSION CONTROL, SEDIMENT TRAP EA $239.86 60 $14,391.60 63 $15,111.18 123 $29,502.78
2080025 EROSION CONTROL, SILT FENCE FT $2.69 99,600 $267,924.00 127,400 $342,706.00 227,000 $610,630.00
3010002 SUBBASE, MDOT CL II SAND, 24" CYD $6.94 147,700 $1,025,038.00 231,100 $1,603,834.00 378,800 $2,628,872.00
3020020 AGGREGATE BASE, 8 INCH SYD $6.55 175,700 $1,150,835.00 253,500 $1,660,425.00 429,200 $2,811,260.00
3070028 APPROACH, CL II, 6 INCH SYD $4.63 6,600 $30,558.00 9,950 $46,068.50 16,550 $76,626.50
3070126 SHOULDER, CL II, 4 INCH SYD $4.16 33,000 $137,280.00 42,500 $176,800.00 75,500 $314,080.00
4010152 CULV, CL F 18 INCH FT $34.38 1,040 $35,755.20 1,700 $58,446.00 2,740 $94,201.20
4010153 CULV, CL F 24 INCH FT $39.20 $0.00 30 $1,176.00 30 $1,176.00
4010154 CULV, CL F 30 INCH FT $51.56 $0.00 30 $1,546.80 30 $1,546.80
4010322 CULV, CL E, CONC, 18 INCH FT $46.58 259 $12,064.22 2,216 $103,221.28 2,475 $115,285.50
4010323 CULV, CL E, CONC, 24 INCH FT $67.46 1,185 $79,940.10 580 $39,126.80 1,765 $119,066.90
4010324 CULV, CL E, CONC, 30 INCH FT $88.33 213 $18,814.29 139 $12,277.87 352 $31,092.16
4010325 CULV, CL E, CONC, 36 INCH FT $109.90 68 $7,473.20 183 $20,111.70 251 $27,584.90
4010326 CULV, CL E, CONC, 42 INCH FT $126.88 72 $9,135.36 176 $22,330.88 248 $31,466.24
4010833 CULV END SECT, 18 INCH EA $157.29 80 $12,583.20 68 $10,695.72 148 $23,278.92
4010835 CULV END SECT, 24 INCH EA $196.34 $0.00 2 $392.68 2 $392.68
4010836 CULV END SECT, 30 INCH EA $293.44 $0.00 2 $586.88 2 $586.88
4010842 CULV END SECT, CONC, 18 INCH EA $527.91 8 $4,223.28 52 $27,451.32 60 $31,674.60
4010844 CULV END SECT, CONC, 24 INCH EA $546.52 32 $17,488.64 16 $8,744.32 48 $26,232.96
4010845 CULV END SECT, CONC, 30 INCH EA $591.25 6 $3,547.50 4 $2,365.00 10 $5,912.50
4010846 CULV END SECT, CONC, 36 INCH EA $1,005.93 2 $2,011.86 2 $2,011.86 4 $4,023.72
4010847 CULV END SECT, CONC, 42 INCH EA $1,218.32 2 $2,436.64 4 $4,873.28 6 $7,309.92
4011046 4' X 3' PRECAST BOX CULVERT LF $325.00 $0.00 157 $51,025.00 157 $51,025.00
4011050 5' X 3' PRECAST BOX CULVERT LF $500.00 $0.00 80 $40,000.00 80 $40,000.00
4011055 5' X 4' PRECAST BOX CULVERT LF $640.00 $0.00 263 $168,320.00 263 $168,320.00
4011056 6' X 4' PRECAST BOX CULVERT LF $658.93 160 $105,428.80 196 $129,150.28 356 $234,579.08
4011058 6' X 6' PRECAST BOX CULVERT LF $725.00 $0.00 80 $58,000.00 80 $58,000.00
4011061 7' X 5' PRECAST BOX CULVERT LF $1,484.22 $0.00 67 $99,442.74 67 $99,442.74
4011065 8' X 4' PRECAST BOX CULVERT LF $1,500.00 $0.00 $0.00 0 $0.00
4011067 8' X 6' PRECAST BOX CULVERT LF $1,550.00 $0.00 80 $124,000.00 80 $124,000.00
4011070 9' X 4' PRECAST BOX CULVERT LF $1,575.00 189 $297,675.00 $0.00 189 $297,675.00
4011085 10' X 5' PRECAST BOX CULVERT LF $1,585.00 $0.00 61 $96,685.00 61 $96,685.00
4011085 10' X 6' PRECAST BOX CULVERT LF $1,585.00 $0.00 77 $122,045.00 77 $122,045.00
4011106 12' X 5' PRECAST BOX CULVERT LF $1,800.00 73 $131,400.00 $0.00 73 $131,400.00
4011107 12' X 6' PRECAST BOX CULVERT LF $1,850.00 66 $122,100.00 $0.00 66 $122,100.00
4041056 PRECAST WINGWALLS SF $68.26 1,500 $102,390.00 3,000 $204,780.00 4,500 $307,170.00
4040063 UNDERDRAIN, SUBBASE, 6 INCH FT $4.25 20,100 $85,425.00 19,600 $83,300.00 39,700 $168,725.00
4040113 UNDERDRAIN, OUTLET ENDING, 6 INCH EA $159.29 168 $26,760.72 260 $41,415.40 428 $68,176.12
5020049 HMA, 13A, 4E03 TON $90.00 15,800 $1,422,000.00 23,300 $2,097,000.00 39,100 $3,519,000.00
5020054 HMA, 13A, 5E03 TON $90.00 15,800 $1,422,000.00 23,300 $2,097,000.00 39,100 $3,519,000.00
8070000 GUARDRAIL, TYPE B FT $15.75 18,850 $296,887.50 38,225 $602,043.75 57,075 $898,931.25
8070040 GUARDRAIL APPROACH TERMINAL, TYPE 1B EA $2,310.00 38 $87,780.00 59 $136,290.00 97 $224,070.00
8070050 GUARDRAIL DEPARTING TERMINAL, TYPE B EA $2,310.00 38 $87,780.00 59 $136,290.00 97 $224,070.00
8070080 GUARDRAIL REFLECTOR EA $5.25 1,860 $9,765.00 2,800 $14,700.00 4,660 $24,465.00
8100156 POST, STEEL, 3LB FT $5.25 820 $4,305.00 1,660 $8,715.00 2,480 $13,020.00
8100176 SIGN, TYPE IIA SFT $15.75 590 $9,292.50 1,190 $18,742.50 1,780 $28,035.00
8110091 PAVT MRKG, POLYUREA, 4 INCH, WHITE FT $1.00 100,700 $100,700.00 132,800 $132,800.00 233,500 $233,500.00
8110092 PAVT MRKG, POLYUREA, 4 INCH, YELLOW FT $1.00 98,800 $98,800.00 127,200 $127,200.00 226,000 $226,000.00
8120170 MINOR TRAFFIC DEVICES LS 1 $110,000.00 1 $140,000.00 1 $250,000.00
8130005 RIPRAP, HEAVY SYD $31.64 359 $11,358.76 377 $11,928.28 736 $23,287.04
8130010 RIPRAP, PLAIN SYD $24.00 9,200 $220,800.00 55,600 $1,334,400.00 64,800 $1,555,200.00
8160027 MULCH BLANKET SYD $1.55 52,600 $81,530.00 110,200 $170,810.00 162,800 $252,340.00
8160076 TOPSOIL, SURFACE, SALV, 3 INCH SYD $0.81 247,400 $200,394.00 426,300 $345,303.00 673,700 $545,697.00
8167001 TOPSOIL, SURFACE, GRADE PREPARATION SYD $0.57 247,400 $141,018.00 426,300 $242,991.00 673,700 $384,009.00
8167002 PERMANENT SEED/FERT/MULCH SYD $0.51 194,900 $99,399.00 316,100 $161,211.00 511,000 $260,610.00
8240001 CONTRACTOR STAKING LS 1 $184,800.00 1 $235,200.00 1 $420,000.00
20000100 MIDDLE BRANCH ESCANABA RIVER BRIDGE LS $410,000.00 1 $410,000.00 $0.00 1 $410,000.00
20000200 SECOND RIVER BRIDGE LS $410,000.00 1 $410,000.00 $0.00 1 $410,000.00
20000300 UNNAMED TRIBUTARY TO KIPPLE CREEK BRIDGE LS $225,000.00 1 $225,000.00 $0.00 1 $225,000.00
20000400 UNNAMED TRIBUTARY TO VOELKERS CREEK BRIDGE LS $225,000.00 $0.00 1 $225,000.00 1 $225,000.00
20000500 DEAD RIVER BRIDGE LS $120,000.00 $0.00 1 $120,000.00 1 $120,000.00
20000600 MULLIGAN CREEK BRIDGE LS $140,000.00 $0.00 1 $140,000.00 1 $140,000.00
20000700 YELLOW DOG RIVER BRIDGE LS $410,000.00 $0.00 1 $410,000.00 1 $410,000.00
30000100 WETLAND MITIGATION (NEW CREATION) ACRE $50,000.00 19.04 $952,000.00 29.37 $1,468,500.00 48.41 $2,420,500.00

WETLANDS DISTURBED ACRE 10.01 15.44 25.45

ENGINEERING SERVICES (10%)

$17,520,033.05 $29,257,498.05 $46,777,531.10

Wolf Lake Rd./Trail 5
(Wolf Lake to Triple A Road) (STA 

1125+00 - STA 1761+98)

CR 595                      
(US 41 to Triple A Road)

21.4 Miles

TOTAL

29-May-2012

SOUTH NORTH

Wolf Lake Rd.
(US 41 to Wolf Lake)            

(STA 100+00 - STA 594+79)


